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                                     Conveyor System Specifications

 Conveyor Unit Listing 


	ITEM 
	SUPPLY
	UNIT
	LAYOUT
	

	NO
	
	DESCRIPTION
	QTY OR
	COMMENTS

	
	
	
	LENGTH
	

	Unit Listing


	
	

	Topcoat System – Dual Strand Skid System
	

	P-1
	NEW
	MANUAL HOIST
	9m
	Load Cab to Rodip Skid

	P-2 
	NEW
	POWER ROLL TABLES(4)
	6m
	Load Conveyor

	P-3 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	7.5m
	Load Conveyor

	P-4 
	NEW
	POWER ROLL TABLE 
	3m
	 Load Conveyor

	P-5
	NEW
	BELT DRIVEN ELEVATOR
	5m
	UP to Phosphate System

	P-6
	NEW
	POWER ROLL TABLE 
	3m
	Load Conveyor to Phosphate

	P-7 
	NEW
	POWER ROLL TABLES
	6m
	Thru Prep Deck

	P-8 
	NEW
	POWER ROLL TABLES
	3m
	Load to Rodip Conveyor

	P-9
	NEW
	RODIP CONVEYOR
	TBD
	Thru Phosphate

	P-10 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	15m
	Transfer to E-Coat

	P-11 
	NEW
	RODIP CONVEYOR
	TBD
	Thru E-Coat

	P-12
	NEW
	TWO STRAND CONTINUOUS
	TBD
	Process Conveyor in E-Coat Oven / Cooling Tunnel

	P-13 
	NEW
	POWER ROLL TABLE 
	3m
	Feed to Shuttle

	P-14 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	20m
	Shuttle to Dual E-Coat Oven Strip Lines

	P-15 
	NEW
	POWER ROLL TABLES(2)
	3m
	Feed Oven Strip Lines

	P-16
	NEW
	DUAL STRAND ACCUMULATING PROCESS(2)
	15m
	Feed to Roller Table

	P-17 
	NEW
	POWER ROLL BEDS(2)
	3m
	Feed Shuttle to Elevator

	P-18 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	18m
	Shuttle to Elevator

	P-19 
	NEW
	POWER ROLL BED
	3m
	Transfer to Elevator

	P-20 
	NEW
	POWER ROLL BEDS(3)
	6m
	E-Coat Accumulation for Skid Transfer

	P-21 
	NEW
	MANUAL HOIST
	9m
	Transfer from Rodip Skid to Paint Skid

	P-22 
	NEW
	POWER ROLL BEDS(5)
	6m
	E-Coat Inspection

	P-23 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	15m
	Major E-Coat Repair

	P-24
	NEW
	POWER ROLL BED
	3m
	Feed to Scuff Booth

	P-25
	NEW
	POWER ROLL BED
	9m
	Scuff Booth to Sealer Deck

	P26
	NEW
	TWO STRAND ACCUMULATOR THREE STOP STATIONS

DRIVE/TAKE UP/CONTROLS
	TBD
	Sealer Line

	P-27 
	NEW
	DUAL STRAND CONTINUOUS

DRIVE/TAKE UP/CONTROLS
	TBD
	Thru Sealer Oven/Cooler/ Oven Strip

	P-28 
	NEW
	POWER ROLL BED
	3m
	Feed to 90 Deg. Turn Table

	P-29
	NEW
	POWER ROLL BED
	6m
	Feed to Up Elevator

	P-30
	NEW
	POWER ROLL BED
	3m
	Top Coat Repair to Up Elevator

	P-31
	NEW
	BELT DRIVEN ELEVATOR
	5m
	Up to Prep Booth/Spray Booth Sys.

	P-32
	NEW
	POWER ROLL BED
	3m
	Transfer to Prep Booth

	P-33
	NEW
	DUAL STRAND CONTINUOUS PROCESS
	9m
	Thru Prep Booth Operations

	P34
	NEW
	POWER ROLL BED
	6m
	Feed to 90 Deg. Turn Table

	P-35
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	    TBD
	Accumulation Prior to Spray Booth System

	P36
	NEW
	POWER ROLL BED
	9m
	Roll Table with Stop Thru Prep Booth

	P-37
	NEW
	POWER ROLL BED
	3m
	Hold and Transfer to Base Coat Robot Booth

	P38
	NEW
	POWER ROLL BED
	9m
	Roll Table with Stop Thru Base Coat Robot Booth

	P-39
	NEW
	POWER ROLL BED
	3m
	Hold and Transfer to Base Coat Manual Booth

	P40
	NEW
	POWER ROLL BED
	9m
	Roll Table with Stop Thru Base Coat Manual Booth

	P-41 
	NEW
	DUAL STRAND CONTINUOUS

DRIVE/TAKE UP/CONTROLS
	TBD
	Thru Topcoat Oven/Cooler

	P-42
	NEW
	POWER ROLL BED
	3m
	Transfer to Shuttle

	P-43 
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	7.5m
	Shuttle to Topcoat Oven Strip / Elevator

	P-44
	NEW
	TWO STRAND ACCUMULATOR- BI-DIRECTIONAL 

DRIVE/TAKE UP/CONTROLS
	    TBD
	Topcoat Oven Strip

	P-45
	NEW
	BELT DRIVEN ELEVATOR
	5m
	Down to Inspection Deck

	P-46
	NEW
	POWER ROLL BED
	3m
	Transfer to Inspection Deck

	P-47
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	    7.5m
	Thru Topcoat Inspection

	P-48
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	TBD
	Shuttle for OK Cabs/ Repair System

	P-49
	NEW
	POWER ROLL BED
	3m
	Transfer to Delivery Accumulator

	P-50
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	      9m
	To Assembly Skid Transfer

	P-51
	NEW
	POWER ROLL BED
	3m
	Transfer to Delivery Accumulator

	P-52
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	     TBD
	To Assembly Skid Transfer

	P-53
	NEW
	POWER ROLL BED
	3m
	Transfer to Assembly Skid Transfer

	P-54
	NEW
	POWER ROLL BEDS(2)
	3m
	Transfer to Assembly Skid Transfer / to Empty Skid Return

	P-55
	NEW
	MANUAL HOIST
	6m
	Transfer from Paint Skid to Assembly Skid

	P-56
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	TBD
	Shuttle for OK Cabs on Assembly Skid to Assembly

	P-57
	NEW
	POWER ROLL BEDS(2)
	3m
	Transfer to Assembly Accumulator / Empty Skid Return Accumulator

	P-58
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	     TBD
	To Assembly Accumulator / Empty Skid Accumulator

	P-59
	NEW
	BELT DRIVEN ELEVATOR
	5m
	UP to Empty Paint Skid Return

	P-60
	NEW
	POWER ROLL BED
	3m
	Transfer to Empty Paint Skid Accumulator

	P-61
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	    TBD
	Empty Paint Skid Accumulator

	P-62
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	TBD
	Shuttle for Empty Paint Skids to Rodip Skid Transfer

	     
	
	
	
	

	
	
	REPAIR CONVEYORS
	
	

	P-63
	NEW
	POWER ROLL BEDS(2)
	3m
	Transfer to Minor Repair Booth

	P-64
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	     TBD
	Through Topcoat Minor Repair with Stops

	P-65
	NEW
	POWER ROLL BED
	3m
	Transfer to Major Repair Accumulator

	P-66
	NEW
	TWO STRAND ACCUMULATOR 

DRIVE/TAKE UP/CONTROLS
	     TBD
	Through Topcoat Major Repair with Stops

	P-67
	NEW
	SHUTTLE

SHUTTLE/ROLL TABLE

DRIVE/TAKE UP/CONTROLS
	TBD
	Shuttle for Major Repair to Topcoat System, Spot Repair #1,#2 and Delivery to Assembly

	P-63
	NEW
	POWER ROLL BEDS(2) BI-DIRECTIONAL
	3m
	Spot Repair #1 and #2
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